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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in MENDOCINO COUNTY IN FORT
BRAGG FROM 0.4 km SOUTH TO 0.7 km NORTH OF NOYO RIVER BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on February 6, 2002.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions and the
Proposal and Contract.

Project Plan Sheet 49 is revised.  Half-sized copy of the revised sheet is attached for substitution for the like-numbered
sheet.

Project Plan Sheet 10A is added.  Half-sized copy of the added sheet is attached for addition to the project plans.

On the cover of the Notice To Contractors and Special Provisions, the Bids Open date is revised to February 6, 2002.

In the Notice To Contractors and Special Provisions, and in the Proposal and Contract, "IMPORTANT SPECIAL
NOTICES," the pre-award qualifications review meeting date is revised to February 8, 2002.

In the Special Provisions, Section 2-1.04, "ESCROW OF BID DOCUMENTATION," the following paragraph is added
before the first paragraph:

"The first, second and third apparent low bidders shall submit bid documentation as described in these
special provisions.  Bid documentation for escrow shall be submitted at District 01 Office, 1656 Union
Street, Room 59, Eureka, Ca., on the first Monday, at 1:00 PM., following the time indicated in the "Notice
to Contractors" for the opening of bids."

In the Special Provisions, Section 2-1.04, "ESCROW OF BID DOCUMENTATION," the eleventh paragraph is deleted.

In the Special Provisions, Section 3, "PRE-AWARD MEETING AND AWARD AND EXECUTION OF CONTRACT,"
subsection 3-1.01A, "PRE-AWARD MEETING," the pre-award qualifications review meeting date is revised to February 8,
2002.
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In the Special Provisions, Section 5-1.25, "RELATIONS WITH NATIONAL MARINE FISHERIES SERVICE," is
revised as attached.

In the Special Provisions, Section 5-1.28, "RELATIONS WITH NOYO HARBOR DISTRICT," is revised as attached.

In the Special Provisions, Section 5-1.29, "RELATIONS WITH CITY OF FORT BRAGG," is added as attached.

In the Special Provisions, Section 5-1.30, "RELATIONS WITH COUNTY OF MENDOCINO," is added as attached.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the sixth, seventh, eighth and ninth paragraphs are
replaced with the following paragraphs:

"Work within the waterway shall be limited to the period from June 1 to October 15 of any year.  For
the purposes of this contract, cofferdam at Pier 3 is within the waterway of the Noyo River.

Immediately prior to any start of pile driving, the Engineer will survey the safety zone to determine the
presence of marine mammals.  If marine mammals are present, pile driving operations shall not start until
the animals have left the safety zone established by the Underwater Noise Monitor.  If marine mammals
enter the safety zone at any time during pile driving operations, the Contractor shall cease pile driving until
the mammals have exited the safety zone.  Harassment of marine mammals to clear the safety zone is
forbidden by law.  Pile driving which ceases operation for less than 45 minutes will not require a marine
mammal survey prior resuming activities.  Pile driving which ceases operation for more than 45 minutes
will require a marine mammal survey prior resuming activities, and will not be allowed to resume if marine
mammals are present within the safety zone."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the eleventh
paragraph:

"Attention is directed to "Relations With National Marine Fisheries Service" of these special
provisions for additional restrictions on pile driving activities."

In the Special Provisions, Section 10-1.02, "WATER POLLUTION CONTROL (STORM WATER POLLUTION
PREVENTION PLAN)," subsection "COST BREAK-DOWN," the figure $170,000.00 at the bottom of the cost break-down
example is deleted.

In the Special Provisions, Section 10-1.09, "COOPERATION," the first sentence of the second paragraph is revised as
follows:

"The Contractor shall cooperate and coordinate with State-employed Fisheries Biologist, Marine
Mammal Monitor, and Underwater Noise Monitor throughout this contract."

In the Special Provisions, Section 10-1.37, "REPLACE ASPHALT CONCRETE SURFACING," the ninth paragraph is
revised as follows:

"The contract price paid per cubic meter for replace asphalt concrete surfacing shall include full
compensation for furnishing all labor, materials (including asphalt concrete), tools, equipment, and
incidentals, and for doing all the work involved in replacing asphalt concrete surfacing, complete in place,
as shown on the plans, as specified in the Standard Specifications and these special provisions, and as
directed by the Engineer."
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In the Special Provisions, Section 10-1.40, "CONCRETE STRUCTURES," subsection "TEMPORARY FENDER
SYSTEM," is relocated after subsection "FALSEWORK".

In the Special Provisions, Section 10-1.40, "CONCRETE STRUCTURES," subsection "FALSEWORK," the following
paragraph is added after the fifth paragraph:

"Attention is directed to "State-Furnished Materials", and "Navigational Aids and Floodlighting", of
these special provisions for temporary red channel margin lights at the falsework opening."

In the Special Provisions, Section 10-1.40, "CONCRETE STRUCTURES," subsection "MASS CONCRETE," under
"Materials," the first sentence which begins with "Aggregate for mass concrete..." is deleted.

In the Special Provisions, Section 10-1.40, "CONCRETE STRUCTURES," subsection "Pre-Cooling Mass Concrete
Materials," the second sentence is revised as follows:

"If the Contractor elects to pre-cool mass concrete materials, the Contractor shall state, in the working
drawings, measures to be taken to pre-cool materials and proposed maximum allowable temperatures of the
mass concrete materials prior to and during mixing."

In the Special Provisions, Section 10-1.40, "CONCRETE STRUCTURES," subsection "Post-Cooling System for Mass
Concrete," the fifth sentence of the third paragraph is revised as follows:

"Additional requirements in the working drawings when a post-cooling system is required are as
follows:"

In the Special Provisions, Section 10-1.46, "HEADED BAR REINFORCEMENT," subsection "MEASUREMENT AND
PAYMENT," the second paragraph is revised as follows:

"The contract unit price paid for headed bar reinforcement shall include full compensation for
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in
furnishing heads and friction welding or integrally forging heads onto bar reinforcement, including
conformance with all testing requirements, as shown on the plans, as specified in the Standard
Specifications and these special provisions, and as directed by the Engineer."

In the Proposal and Contract, the Engineer’s Estimate Items 66 and 94 are revised, Items 126 and 127 are added and Item
125 is deleted as attached.

To Proposal and Contract book holders:

Replace pages 6, 7 and 9 of the Engineer's Estimate in the Proposal with the attached revised pages 6, 7
and 9 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Attached are replacement copies of the Material Information for NATIONAL MARINE FISHERIES
SERVICE and CALIFORNIA DEPARTMENT OF FISH AND GAME PERMIT and copies of the Materials
Information for Noyo River Condition Survey dated March 19, 1997 from the U.S. Army Corps. of Engineers..

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



5-1.25  RELATIONS WITH NATIONAL MARINE FISHERIES SERVICE

The location of the project is within an area controlled by the National Marine Fisheries Service (NMFS). A NMFS
"Section 7 Biological Opinion" and a NMFS "Incidental Take Statement" (for fish only), have been issued covering work to
be performed under this contract.  The Contractor shall fully inform himself of all rules, regulations and conditions that may
govern his operations in said area and shall conduct his work accordingly.

Attention is directed to "Cooperation" of these special provisions regarding the requirement for the Contractor to
coordinate operations with the State-employed Fisheries Biologist, the State-employed Marine Mammal Monitor (MMM)
and the State-employed Underwater Noise Monitor (UNM) during the life of this project.

The Contractor shall notify the Engineer a minimum of 5 days in advance of the time when either the cofferdams at Pier
2 or the cofferdams at Pier 3 are anticipated to be completed.  Immediately after either the cofferdams at Pier 2 or the
cofferdams at Pier 3 are completed sufficiently to prevent the immigration and emigration of fish, the Contractor shall cease
work in that area and allow the Fisheries Biologist to identify and rescue any fish trapped within the cofferdam.

The Marine Mammal Monitor will be making observations on marine mammals in and near the job site throughout the
life of the project.

Studies have shown that marine mammals routinely inhabit areas at or near the project.  Typically, a population
averaging 10 animals are in residence continuously throughout the year.  Around August 15th of any year, annual migrations
of marine mammals significantly increases the number of animals residing at or near the project area.  Higher numbers of
marine mammals can be expected to overwinter around the project area until they resume migration and leave the area,
typically early in the spring.

The UNM will establish a safety zone around the pile driving activities, which will include all areas where the
underwater sound pressure levels are anticipated to equal or exceed 160dB.  Prior to, and until the 160 dB zone can be
determined though measuring actual sound pressure levels from the various types of pile driving activities, the UNM will
establish an exclusion zone of 153 meters around the work area prior to beginning pile driving.  After noise studies are
completed, the UNM may reduce or increase the size of the safety zone.  Different size safety zones may be required for the
various types of pile driving activities and equipment used, depending  on actual noise levels observed.

Immediately prior to any start of pile driving, the Engineer will survey the safety zone to determine the presence of
marine mammals.  If marine mammals are present, pile driving operations shall not start until the animals have left the safety
zone.  If marine mammals enter the safety zone at any time during pile driving operations, the Contractor shall cease pile
driving until the mammals have exited the safety zone.  Harassment of marine mammals to clear the safety zone is forbidden
by law.  Pile driving which ceases operation for less than 45 minutes will not require a marine mammal survey prior
resuming activities.  Pile driving which ceases operation for more than 45 minutes will require a marine mammal survey prior
resuming activities, and will not be allowed to resume if marine mammals are present within the safety zone.

Copies of the Section 7 Biological Opinion and Incidental Take Statement (for fish only) may be obtained at the
Department of Transportation, Plans and Bid Documents, Room 0200, Transportation Building, 1120 N Street, P.O. Box
942874, Sacramento, California  94274-0001, Telephone No. (916) 654-4490, and are available for inspection at the office of
the District Director of Transportation at 379 Colusa Highway, Yuba City, CA  95991.

Attention is directed to Sections 7-1.11, "Preservation of Property," 7-1.01, "Laws to be Observed," 7-1.01G, "Water
Pollution," and 7-1.12, "Indemnification and Insurance," of the Standard Specifications.

Full compensation for conforming to the terms and conditions of the NMFS Section 7 Biological Opinion, the Incidental
Take Statement (for fish only) and the requirements of these special provisions shall be considered as included in the contract
prices paid for the various items of work involved and no additional compensation will be allowed therefor.

CONTRACT NO. 01-378014
REVISED PER ADDENDUM NO. 1 DATED JANUARY 11, 2002



5-1.28  RELATIONS WITH NOYO HARBOR DISTRICT

The materials and staging basin area shown on the plans is owned by the City of Fort Bragg and leased by the Noyo
Harbor District(NHD).

NHD routinely directs its agents and contractors to remove dredge spoils materials from this site.  It is anticipated that
NHD, along with the U.S. Army Corps of Engineers (ACOE), plans to dredge the marina area upstream from the project site
from approximately June 1, 2002 to September 30, 2002.  It is also anticipated that NHD plans to dredge the river channel,
from the marina through the project site to the ocean, from approximately 6/1/03 to 9/30/03.  Attention is directed to
"Cooperation" of these special provisions regarding coordinating with NHD and ACOE.

NHD plans to utilize Drainage System No. 9, shown on the plans, as a conduit for their discharge line during dredging
operations.  The discharge line may also be placed in other Contractor's work areas such as portions of Ocean Front Park as
needed to reach the materials and staging basin area.

The Contractor shall coordinate use of the materials and staging basin area with the Engineer and with Noyo Harbor
District throughout the life of the project.  The State has entered into an agreement with Noyo Harbor District.  Use of the
materials and staging basin area shall be as follows:

A.  The Contractor shall have exclusive use of the materials and staging basin area east of the "D" line shown on the
plans, from March 1, 2002 through the life of the project.  The Contractor shall have shared use, with NHD, of the
area west of the "D" line and “D” line access road shown on the plans, from March 1, 2002 to May 31, 2002, while
the Contractor establishes the “D” line access road and NHD continues to remove dredge spoils from the area west
of the “D” line.

B.  Contractor shall have shared use, with NHD, of the “D” line access road from June 1, 2002 to September 30, 2002
and from June 1, 2003 through the life of the Contract.  The NHD may either conduct dredging operations or
remove dredge spoils during these periods.  The Contractor shall maintain the “D” line access road for the life of the
Contract.

C.  The Contractor shall have exclusive use of the entire materials and staging basin area from October 1, 2002 through
May 31, 2003 for contract work.

D.  From June 1, 2003 throughout the life of the contract, NHD has reserved the right to have exclusive use of the
materials and staging basin area west of the "D" line, upon 30 days written notification to the Engineer.  The
Contractor shall remove any construction materials and equipment from this area while NHD requires use of the
parcel.

E.  Upon completion of activities requiring exclusive use of the area west of the "D" line and access road shown on the
plans, NHD will notify the Engineer of the date when the Contractor will be allowed to reoccupy that area.

No clearances have been obtained for the Contractor to discharge water into the existing standpipe in the materials and
staging basin area.

Attention is directed to Sections 7-1.11, "Preservation of Property," 7-1.01, "Laws to be Observed," 7-1.01G, "Water
Pollution," and 7-1.12, "Indemnification and Insurance," of the Standard Specifications.

Full compensation for conforming to the terms and conditions of this special provision shall be considered as included in
the contract prices paid for the various items of work involved and no additional compensation will be allowed therefor.

CONTRACT NO. 01-378014
REVISED PER ADDENDUM NO. 1 DATED JANUARY 11, 2002



5-1.29  RELATIONS WITH CITY OF FORT BRAGG

An encroachment permit regarding work within city right of way is being entered into by the Department of
Transportation and the City of Fort Bragg.  The Contractor shall fully inform himself of all rules, regulations and conditions
that may govern his operations in said areas and shall conduct his work accordingly.

Copies of the permit may be obtained from the Engineer after the start of the project.
Full compensation for conforming to the provisions in this section shall be considered as included in the contract prices

paid for the various items of work involved and no additional compensation will be allowed therefor.

5-1.30  RELATIONS WITH COUNTY OF MENDOCINO
An encroachment permit regarding work within county right of way is being entered into by the Department of

Transportation and the County of Mendocino.  The Contractor shall fully inform himself of all rules, regulations and
conditions that may govern his operations in said areas and shall conduct his work accordingly.

Copies of the permit may be obtained from the Engineer after the start of the project.
Full compensation for conforming to the provisions in this section shall be considered as included in the contract prices

paid for the various items of work involved and no additional compensation will be allowed therefor.

CONTRACT NO. 01-378014
ADDED PER ADDENDUM NO. 1 DATED JANUARY 11, 2002



ENGINEER'S ESTIMATE
01-378014

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61
(S)

208000 IRRIGATION SYSTEM LS LUMP SUM LUMP SUM

62
(S)

048820 NPS 12 WATER SUPPLY LINE
(BRIDGE)

M 290

63
(S)

048821 SEWER LINE  (BRIDGE) M 290

64
(S)

208304 WATER METER EA 2

65 260201 CLASS 2 AGGREGATE BASE M3 730

66 390103 ASPHALT CONCRETE (TYPE B) TONN 2540

67 390106 ASPHALT CONCRETE (OPEN
GRADED)

TONN 1030

68 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 20

69 394046 PLACE ASPHALT CONCRETE DIKE
(TYPE D)

M 110

70 490511 FURNISH STEEL PILING (HP 250 X
85)

M 372

71
(S)

490512 DRIVE STEEL PILE (HP 250 X 85) EA 54

72
(S)

048822 1.0 M CAST-IN-DRILLED-HOLE
CONCRETE PILING (ROCK SOCKET)

M 384

73
(S)

490661 1.2 M CAST-IN-DRILLED-HOLE
CONCRETE PILING

M 371

74
(S)

048823 1.3 M CAST-IN-DRILLED-HOLE
CONCRETE PILING (ROCK SOCKET)

M 384

75
(S)

490663 1.5 M CAST-IN-DRILLED-HOLE
CONCRETE PILING

M 869

76
(S)

490665 1.8 M CAST-IN-DRILLED-HOLE
CONCRETE PILING

M 194

77
(S)

048824 INSTALL 1.2 M PERMANENT STEEL
CASING

M 371

78
(S)

048825 FABRICATE 1.5 M PERMANENT
STEEL CASING

M 869

79
(S)

048826 INSTALL 1.5 M PERMANENT STEEL
CASING

M 869

80
(S)

500001 PRESTRESSING CAST-IN-PLACE
CONCRETE

LS LUMP SUM LUMP SUM
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

81
(S)

500010 PRESTRESSING LS LUMP SUM LUMP SUM

82 510000 SEAL COURSE CONCRETE M3 1010

83
(F)

510051 STRUCTURAL CONCRETE, BRIDGE
FOOTING

M3 1700

84
(F)

510053 STRUCTURAL CONCRETE, BRIDGE M3 8250

85 510060 STRUCTURAL CONCRETE,
RETAINING WALL

M3 220

86
(F)

510086 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE N)

M3 140

87
(F)

510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 9

88 511106 DRILL AND BOND DOWEL M 80

89
(S)

518050 PTFE BEARING EA 18

90
(S)

519128 JOINT SEAL ASSEMBLY (MR 100
MM)

M 46

91
(S-F)

520102 BAR REINFORCING STEEL (BRIDGE) KG 1 769 000

92
(S-F)

520103 BAR REINFORCING STEEL
(RETAINING WALL)

KG 13 000

93
(S-F)

520110 BAR REINFORCING STEEL (EPOXY
COATED) (BRIDGE)

KG 592 000

94
(S)

048827 HEADED BAR REINFORCEMENT EA 7603

95 566011 ROADSIDE SIGN - ONE POST EA 2

96
(S)

590301 WORK AREA MONITORING LS LUMP SUM LUMP SUM

97 620913 600 MM ALTERNATIVE PIPE
CULVERT

M 120

98 703233 GRATED LINE DRAIN M 22

99 048828 500 MM WELDED STEEL PIPE
CASING (BRIDGE)

M 26

100 703536 200 MM WELDED STEEL PIPE (3.40
MM THICK)

M 150
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

121 022892 FLOODLIGHTING LS LUMP SUM LUMP SUM

122
(S)

862065 REPLACE PULL BOX EA 2

123
(S)

048832 SEISMIC MONITORING ELECTRICAL
SYSTEM

LS LUMP SUM LUMP SUM

124
(S)

048833 ELECTRIC SERVICE  (IRRIGATION) LS LUMP SUM LUMP SUM

125 BLANK

126 390095 REPLACE ASPHALT CONCRETE
SURFACING

M3 180

127 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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